A0 CITY OF HAYWARD AGENDA DATE  09/10/02
W (A 09710/
= AGENDA REPORT AGENDAITEM 3
WORK SESSION ITEM
TO: Mayor and City Council

FROM: Director of Public Works

SUBJECT: Arterial Pavement Rehabilitation-Phase III: Approval of Addendum and Award
of Contract

RECOMMENDATION:

It is recommended that the City Council adopt the attached resolutions that:

1. Approve Addendum No. 1, which informs prospective bidders that the Notice to
Proceed will be issued on September 11, 2002;

2. Award the contract to C. F. Archibald Paving, Inc., of Redwood City, in the amount of
$1,737,173.35, which includes the Base Bid and the Bid Alternate “B” for rubberized
asphalt concrete; and

3. Transfer $117,766 from the Measure D Fund to the Street System Improvements Fund,
and appropriate $146,000 from the Street System Improvements Fund to complete the
project.

DISCUSSION:

The project consists of deep-lift asphalt concrete spot repairs, grinding existing pavement, and
pavement overlays on the streets shown and listed on Exhibit A. The Base Bid includes all of
the bid items except for the Asphalt Concrete type alternates. Bid Alternate A was for Type A
Asphalt Concrete, which is the standard type of asphalt concrete. Bid Alternate B was for
Type G Asphalt Concrete, which is rubberized asphalt concrete. The basis for the award can
be Base Bid plus Bid Alternate A or Base Bid plus Bid Alternate B.

Since Campus Drive is on a steep slope, open-graded paving was deemed necessary in order to
improve traction and roadway drainage, so an Open Graded Asphalt Concrete bid item was
included as a bid item in the Base Bid for Campus Drive.

On May 14, 2002, the City Council approved the plans and specifications for the subject
project. The City also needed federal approval to advertise and call for bids. Since there are
no remaining federal funds earmarked for California projects in the federal 2001-2002 fiscal
year, staff requested Advanced Construction Authorization, which means that the City will
only be reimbursed when federal funds again become available to California.




Federal authorization was received on July 15, 2002. On August 20, 2002, seven bids were
received. The bids for the Base Bid plus Bid Alternate “A” (standard asphalt concrete) ranged
from $1,619,407.36 to $2,074,916.95. The Base Bid plus Bid Alternate “B” (rubberized
asphalt concrete) ranged from $1,737,173.35 to $2,117,116.95.

For the Base Bid plus Bid Alternate “A” (standard asphalt concrete), Bay Cities Paving &
Grading, Inc. submitted the low bid in the amount of $1,619,407.36, which is 21.6 percent
below the Engineer’s Estimate of $1,969,521.30. For the Base Bid plus Bid Alternate “B”
(rubberized asphalt concrete), C.F. Archibald Paving, Inc., submitted the low bid in the
amount of $1,737,173.35, which is 27 percent below the Engineer’s Estimate of
$2,209,273.30. Bid prices reflect the current economic downturn in construction.

Although the rubberized asphalt concrete price has dropped, it is still higher than the standard
asphalt concrete price. The total price is $117,765.99 higher than Base Bid plus Bid Alternate
“A” (standard asphalt concrete) total price. However, identifiable benefits of Rubberized
Asphalt Concrete include the potential reuse of 27,000 waste tires, considerable noise
reduction between 3-5 decibels, and longer service life over standard asphalt concrete. The
cost difference between rubberized asphalt concrete and standard asphalt concrete is an eligible
expense for Measure “D” funding. These are monies the City receives from the Alameda
County Waste Management Authority to promote recycling programs.

The single Disadvantaged Business Enterprise (DBE) goal of 12 percent established for this
federally funded project includes both Minority Business Enterprise (MBE) and Women
Business Enterprise (WBE) participation. The goal was established based on staff’s
determination of the subcontracting opportunities available for the work. The low bid from
C.F. Archibald includes 6.7 percent participation. Review of the good-faith effort documents
found that C.F. Archibald did solicit bids for specific items of the project that could be
performed by DBEs, advertised for bids in several publications for DBE subcontractors, faxed
letters of solicitation to known DBE subcontractors, and followed up with telephone calls.

Staff recommends that the City Council award the contract to C.F. Archibald Paving, Inc., for
the Base Bid plus Bid Alternate “B” (rubberized asphalt concrete) and approve Addendum
No. 1, which reflects the actual date of the Notice to Proceed issuance.

PROJECT COST:

The estimated costs of the total project are as follows:

Design and Administration 90,000
Construction Cost 1,737,174
Inspection and Testing 50,826
Total Project Cost 1,878,000




FUNDING:

The 2002/03 Capital Improvement Program includes $1,732,000 in the Street System
Improvements Fund for this project. Sufficient monies are available in the Street System
Improvements Fund to cover the required additional appropriation shortfall amount of
$146,000. In addition, the transfer of $117,766 from the Measure “D” Fund will also cover
most of this shortfall amount. The City will be reimbursed 88.5 percent from federal funds,
up to a currently established limit of $1,534,137, at the time of the reauthorization of the next
federal highway bill. Staff will seek an additional $127,162 from federal funds if all of the
Total Project Cost shown above is expended.

SCHEDULE:
Award Contract September 10, 2002
Begin Construction September 12, 2002
Complete Work December 15, 2002
Prepared by:

Ot ppryt———
Robert A. Bauman, Deputy Director of Public Works

Dennis L. Butler Director of Public Works

Approved by:
\ oo (L
2 ANANAA, . AN R X

Jestis Armas, City Manager

Exhibits: Exhibit A: Location Map
Exhibit B: Summary of Bids
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CITY OF HAYWARD
VICINITY MAP
CAMPUS DR - SECOND ST TO HIGHLAND BLVD
HARDER RD - SANTA CLARA ST TO GADING RD
HA‘RDER RD - SOTO RD TO MISSION BLVD
INDUSTRIAL PKWY WEST - HOPKINS ST TO STRATFORD RD

PROJECT
LOCATIONS

PATRICK AVENUE - TENNYSON RD TO SCHAFER RD
SANTA CLARA ST - HARDER RD TO JACKSON ST
SANTA CLARA ST - WINTON AVE TO 145' N/O OCIE WAY
W. WINTON AVE - HESPERIAN BLVD TO SOUTHLAND DR
W. WINTON AVE - SANTA CLARA ST TO AMADOR ST




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE i
PROJECT NO(S). 5151; FEDERAL FROGRAM NO. STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

(NUMBER OF BIDS RECEIVED - 7}

d FqUxH

) ) Page 1 of 9
BAY CITIES PAVING & REDGWICK CONSTRUGTION
C.F. ARCHIBALD PAVING, iNC.|GRADING, INC. COMPANY
BID SUMMARY X r NI DR
| ENGINEER'S ESTIMATE P.0.BOX 37 5029 FORNI DRIVE 25599 HUNTWOOD AVENUE
REDWOOD CITY CA 94064 |CONGCORD CA 94520 IHAYWARD CA 94544
(650) 364-3045 PHONE(925) 687-6666 PHONE - PHONE
650) 368-8777 FAX}(925) 687-2122 FAX |(510) 785-4892 FAX]
JTEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS [TRAFFIC CONTROL 140,00000  110,000.00 60,000.00 60,000.00 89,500.00 89,500.00 120,700.00  120,700.00
2 1 LS |ASPHALT CONCRETE MIX DESIGN 3,000.00 3,000.00 4 500.00 4,500.00 3,500.00 3,500.00 100.00 100.00
23,671 5Y |GRIND AC PAVING (WEDGE CUT AND 450  106,519.50 1.30 30,772.30 150 35,506.50 150 35,506.50
CONFORMS)
A 7,921 SY |GRIND 3" EXISTING PAVEMENT 10.00 79,210.00 1.90 15,049.90 325 25,743.25 1.50 11,881.50
TAPERING TO 1.8" AT GUTTER LIP
5 69,090 SF 16" DEEP LIFT ASPHALT CONCRETE 375  259,087.50 295 20381550 350 24181500 320  221,088.00
SPOT REPAIRS '
8 17441 SF  |8" DEEP LIFT ASPHALT CONCRETE 4.75 82,844.75 3.95 68,391.95 420 73,252.20 430 74,996.30
SPOT REPAIRS
7 2,107 TN |ASPHALT CONCRETE OPEN GRADE 4950  104,296.50 5530  116,517.10 47.45 99,977.15 4800  101,136.00
8 2,308 LF |REMOVE AND REPLACE AC BERM 975 22,503.00 11.00 25,388.00 275 6,347.00 450 10,386.00
150 IF |REMOVE AND REPLACE DRIVEWAY 15.00 2,250.00 10.00 1,500.00 20.75 311250 6.00 900.00
HUMP
10 260 EA [INSTALL DETECTOR LOOPS (TYPE A) 44000  114,400.00 400.00  104,000.00 38556  100,245.60 355.00 92,300.00
11 70 'EA |INSTALL DETECTOR LOOPS (TYPE D) 440.00 30,800.00 500.00 35,000.00 459.00 32,130.00 360.00 25,200.00
12 89 EA  |ADJUST EXISTING WATER VALVE BOX| 250.00 22,250.00 160.00 14,240.00 81.60 7.262.40 70.00 6,230.00
TO GRADE
13 20 EA~ |REPLACE WATER VALVE BOX AND 330.00 6,600.00 260.00 5,200.00 204.00 4,080.00 200.00 4.000.00
ADJUST TO GRADE .
14 24 EA |ADJUST MONUMENT BOX TO GRADE 300.00 10,200.00 160.00 5,440.00 83.40 2,835.60 70.00 2,380.00
15 2 EA  |REPLACE MONUMENT BOX AND 350.00 11,200.00 260.00 8,320.00 204.00 6,528.00 200.00 6,400.00
ADJUST TO GRADE




CiTY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE Il
PROJEGT NO(S). 5151; FEDERAL PROGRAM MO. STPI.-5050(027)
BIDS OPENED: AUGUST 20, 2002

(HUMBER OF BIDS REGEIVED - 7)

Page 2 of 9
: BAY CITIES PAVING & REDGWICK CONSTRUCTION
C.F. ARCHIBALD PAVING, ING.{GRADING, INC. COMPANY
BID SUMMARY . P.0. BOX 37 5029 FORNI DRIVE 25599 HUNTWOOD AVENUE
ENGINEER'S ESTIMATE REDWOOD CITY CA 94064 [CONCORD CA 94520 HAYWARD CA 94544
(650) 364-3045 PHONE](925) 687-6666 PHONE PHONE
. _1(650) 368-8777 FAX}(925) 687i_1‘_z_:2 - FAX  ](510) 7854892 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
16 65 EA  |ADJUST SD/SEWER MH FRAME TO 450,00 29,250.00 220.00 14,300.00 243.65 15,837.25 235.00 15,275.00
GRADE .
17 1 EA |REPLACE SD/SEWER MH FRAME AND 850.00 850.00 500.00 500.00 663.00 663.00 800.00 800.00
ADJUST TO GRADE -
18 7 EA |ADJUST SEWER RISER TO GRADE 200.00 1,400.00 260.00 1,820.00 204.00 1,428.00 200.00 1,400.00
19 3,033 EA |TYPE A" PAVEMENT MARKERS 2.00 6,066.00 1.80 5,459.40 1.68 5,095.44 165 - 5,004.45
' {WHITE, NON-REFLECTIVE)
20 924 EA |TYPE"AY" PAVEMENT MARKERS 2.50 2,310.00 1.80 1,663.20 1.68 1,552.32 1.65 1,524.60
: (YELLOW, NON-REFLECTIVE)
21 579 EA [TYPE™D" PAVEMENT MARKERS (2- 3.00 1,737.00 3.00 1,737.00 29 1,684.89 285 1,650.15
"~ |WAY, YELLOW REFLECTIVE)
22 851 EA |TYPE'G" PAVEMENT MARKERS 3.00 2,553.00 3.00 2,553.00 2.91 2476.41 285 2,425.35
(CLEAR REFLECTIVE) '
23 345 EA  |TYPE "H" PAVEMENT MARKERS 3.00 1,035.00 3.00 1,035.00 291 -1,003.95 285 983.25
(YELLOW REFLECTIVE)
24 9,364 LF  ]4" THERMOPLASTIC STRIPE (WHITE) 0.55 5,150.20 0.30 2,809.20 0.24 $2,247.36 0.24 2,247.36
25 21,438 LF  ]4" THERMOPLASTIC STRIPE (YELLOW 0.55 11,790.90 0.30 6,431.40 0.24 5,145.12 0.24 5,145.12
26 16,171 LF  [6" THERMOPLASTIC STRIPE (WHITE) 0.80 12,936.80 0.60 9,702.60 0.51 8,247.21 0.50 8,085.50
27 6,457 LF 8" THERMOPLASTIC STRIPE (WHITE) 1.20 7,748.40 0.90 5,811.30 0.82 5,294.74 0.80 5,165.60
28 6472 LF  |12" THERMOPLASTIC STRIPE (WHITE) - 275 17,798.00 2.00 12,944.00 1.89 12,232.08 1.85 11,973.20
29 761 LF  |12° THERMOPLASTIC STRIPE 275 2,092.75 200 1,522.00 1.89 1,438.29 1.85 1,407.85
(YELLOW) .




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION -
PROJECT NO(S). 515t; FEDERAL PROGRAM NO. STPL-5050(027)

BIDS OPENED: AUGUST 20, 2002

(NUMBER OF BIDS RECEIVED - 7)

PHASE Il

Page 3 of 9
. . |BAY CITIES PAVING & |IREDGWICK CONSTRUCTION
C.F. ARCHIBALD PAVING, INC.{GRADING, INC. COMPAMNY
BID SUMMARY . N P.0. BOX 37 5029 FORNI DRIVE 75509 HUNTWOOD AVENUE
ENGINEER'S ESTIMATE REDWOOD CITY CA 94064 |CONCORD CA 94520 [HAYWARD CA 94544
(650) 364-3045 PHONE}(925) 687-6666 PHONE ‘ PHONE
: 650) 368-8777 FAX](925) 687-2122 FAX_|(510) 7854892 FAX

ITEM | QUANTITY | UNIT DESCRIPTION UNITPRICE.  TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL

30 8,314 LF  |THERMOPLASTIC PAVEMENT 3.00 24,9420 3.00 94.942.00 270 22,447.80 265 27,032.10
' MARKING (WHITE)
31 i LS |ADMINISTRATIVE CHANGE ORDERS 12500000 12500000 f 12500000  12500000) 12500000  125,000.00 125000.00  125,000.00
BASE BID TOTAL 1,217,821.30 916,864.85 943,629.06 * ' 023,323.83
BID ALTERNATE "A" '
WA | 15,034 TN JASPHALT CONCRETE - TYPE A 5000  751,700.00 4780 71862520 4495  675,778.30 4667  701,636.78
BASE BID + BID ALTERNATE "A" 1,069,521.30 1,635,490.05 1,619,407.36 * 1,624,960.61
BID ALTERNATE "B" A
3B | 11,803 TN |RUBBERIZED ASPHALT CONCRETE - 8400 99145200 6950  820.308.50 7195 84922585 7460  880,975.92
TYPE G :
BASE BID + BID ALTERNATE 8" 2,209,273.30 1,731,173.35 1,792,85491 * 1,804,299.75
* TOTAL DIFFERENT THAN

SUBMITTED BID




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE Il
PROJECT NO(S). 5151; FEDERAL PROGRAM NO. STPL-5050(027)
BIDS OPENED: - AUGUST 20, 2002

(NUMBER OF BIDS RECEIVED - 7}

Page 4 of 9
l TOP GRADE CONSTRUCTION, |GRANITE CONSTRUCTION
GALLAGHER & BURK, INC. INC. COMPANY
BID SUMMARY ‘ , 344 HIGH STREET 50 CONTRACTORS STREET  |P.O. BOX 50085
ENGINEER'S ESTIMATE OAKLAND CA 94601 |LIVERMORE CA 94550 WATSONVILLE CA 95076
(510) 261-0466 PHONE}(925) 449-5764 PHONE{(831) 724-1011 PHONE
510) 261-0478 FAX](925) 449-5875 . FAX] !83‘!! 768-4021 FAX]
ITEM | QUANTITY | UNIT DESCRIPTION UNITPRICE. . TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 LS {TRAFFIC CONTROL 110,000.00 110,000.00 107,000.00 107,000.00 130,000.00 130,000.00 96,000.00 96,000.00
1 LS JASPHALT CONCRETE MIX DESIGN 3,000.00 3,000.00 500.00 500.00 2,000.00 2,000.00 6,500.00 6,500.00
23,671 SY {GRIND AC PAVING (WEDGE CUT AND 450 106,519.50 200 47,342.00 1.10 26,038.10 2.00 47,342.00
CONFORMS)
4 7,921 SY |GRIND 3" EXISTING PAVEMENT 10.00 79,210.00 3.00 23,763.00 1.15 9,109.15 4.00 31,684.00
TAPERING TO 1.8" AT GUTTER LIP
5 69,090 SF 6" DEEP LIFT ASPHALT CONCRETE 375 259,087.50 3.50 241,815.00 320 221,088.00 -4.00 276,360.00
SPOT REPAIRS
6 17,441 SF 8" DEEP LIFT ASPHALT CONCRETE 475 82,844.75 5.00 87,205.00 5.25 © 91,565.25 5.00 87,205.00
SPOT REPAIRS i
2,107 TN |ASPHALT CONCRETE OPEN GRADE} 49.50 104,296.50 55.00 115,885.00 60.00 126,420.00 52.00 109,564.00
2,308 LF  |REMOVE AND REPLACE AC BERM 975 22,503.00 3.00 6,924.00 11.00 25,388.00 2500 57,700.00
150 LF |REMOVE AND REPLACE DRIVEWAY 15.00 2,250.00 25.00 3,750.00 20.00 3,000.00 20.00 3,000.00
HUMP o
10 260 EA ]INSTALL DETECTOR LOOFS (TYPE A) 440.00 114,400.00 '355.00 92,300.00 350.00 91,000.00 385.00 100,100.00
H 70 EA |INSTALL DETECTOR LOOPS (TYPE D) 440.00 30,800.00 360.00 25,200.00 370.00 25,900.00 390.00 27,300.00
12 89 EA  JADJUST EXISTING WATER VALVE BOX 250.00 22,250.00 170.00 15,130.00 175.00 15,575.00 350.00 31,150.00
TQ GRADE _
13 20 EA |JREPLACE WATER VALVE BOX AND 330.00 6,600.00 200.00 4,000.00 210.00 4,200.00 375.00 7,500.00
ADJUST TO GRADE
14 kL EA  |ADJUST MONUMENT BOX TO GRADE 300.00 10,200.00 170.00 5,780.00 175.00 - 5,950.00 350.00 - 11,900.00
15 32 EA |REPLACE MONUMENT BOX AND 350.00 11,200.00 200.00 6,400.00 210.00 6,720.00 375.00 12,000.00
ADJUST TO GRADE .




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE il

PROJECT NO(S). 5151; FEDERAL PROGRAM NO. STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

(NUMBER OF BIDS RECEIVED - 7)

. Page 5 of 9
I . TOP GRADE CONSTRUCTION, JGRANITE CONSTRUCTION
GALLAGHER & BURK, INC,  |INC. COMPANY
BID SUMMARY 344 HIGH STREET 50 CONTRACTORS STREET  |P.0. BOX 50085
ENGINEER'S ES ‘
HGHHEER'S ESTIMATE OAILAND CA 94601 LIVERMORE .CA 94550 WATSONVILLE CA 95076
(510) 261-0466 PHONE|(925) 449-5764 PHONE](831) 724-1011 PHONE
: . 510) 261-0478. -__FAX}(925) 449-5875 FAX](831) 768-4021 FAX
ITEM | QUANTHTY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
16 65 EA  |ADJUST SD/SEWER MH FRAME TO 450.00 29,250.00 150.00 9,750.00 300.00 19,500.00 375.00 24,375.00
GRADE ' '
17 1 EA |REPLACE SD/SEWER MH FRAME AND 850.00 850.00 500.00 500.00 700.00 - 700.00 500.00 500.00
ADJUST TO GRADE :
18 7 EA JADJUST SEWER RISER TO GRADE © 200.00 1,400.00 170.00 1,190.00 220.00 1,540.00 A 350.00 2,450.00
19 3,033 EA  |TYPE"A" PAVEMENT MARKERS -2.00 6,066.00 1.50 4,549.50 1.70 5,156.10 200 6,066.00
(WHITE, NON-REFLECTIVE)
20 924 EA  |TYPE"AY" PAVEMENT MARKERS 2.50 2,310.00 150 1,386.00 170 1,570.80 2.00 1,848.00
(YELLOW, NON-REFLECTIVE) '
21 579 EA |TYPE D" PAVEMENT MARIKERS (2- 3.00 1,737.00 2.50 1,447.50 2.85 1,650.15 400 2,316.00
WAY, YELLOW REFLECTIVE) :
22 85t EA  |TYPE "G" PAVEMENT MARKERS 3.00 2,553.00 250 -2,127.50 2.85 2,125.35 4.00 3,404.00
(CLEAR REFLECTIVE)
23 345 EA- TYPE "H" PAVEMENT MARKERS 3.00 1,035.00 250 862.50 290 1,000.50 4.00 1,380.00
{YELLOW REFLECTIVE) _ .
24 9,364 LF 14" THERMOPLASTIC STRIPE (WHITE) 0.55 5,160.20 - 0.25 2,341.00 0.25 2,341.00 0.50 4,682.00
25 21,438 LF  |4" THERMOPLASTIC STRIPE (YELLOW 0.55 11,790.90 0.25 5,359.50 0.25 5,359.50 0.50 10,719.00
26 16,171 LF  |6" THERMOFLASTIC STRIPE (WHITE) 0.80 12,936.80 050 8,085.50 0.50 8,085.50 1.00 16,171.00
27 6,457 LF  |8" THERMOPLASTIC STRIPE (WHITE) 1.20 7,748.40 0.50 3,228.50 0.80 5,165.60 1.00 6,457.00
28 6,472 LF  |12" THERMOFLASTIC STRIPE (WHITE) 2.75 17,798.00 1.50 _ 9,708.00 1.90 12,296.80 3.00 19,416.00
29 761 LF |12 THERMOPLASTIC STRIPE 275 2,092.75 1.50 1,141.50 190 1,445.90 3.00 2,283.00
(YELLOW)




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE Hi

PROJECT NO(S). 6151; FEDERAL PROGRAM NO. STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

(HUMBER OF BIDS RECEIVED - 7)

Page 6 of 9

TOP GRADE CONSTRUCTION, JGRANITE CONSTRUGTION

GALLAGHER & BURK, INC.  |INC. COMPANY
BID SUMMARY ‘ 344 HIGH STREET 50 CONTRACTORS STREET  |P.0. BOX 50085
ENGINEER'S ESTIMATE |51 AnD A 94601 LIVERMORE CA 94550 WATSOMVILLE CA 95076
(510) 261-0466 PHONE(925) 449-5764 PHONE](831) 724-1011 PHONE
» )510)261-0478 ___ FAX}(925) 449.5875 FAx}(831) 7684021 FAX
TTEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL | UNITPRICE  TOTAL | UNITPRICE _ TOTAL | UNITPRICE . TOTAL
30 | 8314 LF [THERMOPLASTIC PAVEMENT 300 24.942.00 750 20,785.00 270 2244780 3.00 54.042.00
MARKING (WHITE)
3 i 1S |ADMINISTRATIVE CHANGE ORDERS 19500000 12500000 12500000  12500000| 12500000 12500000 | 12500000  125,000.00
BASE BID TOTAL 1,217,821.30 980,456.00 999,638.50 1,157,314.00
BID ALTERMATE "A"
32A | 15038 | TN |ASPHALT CONCRETE - TYPE A 50.00 - 751.700.00 5150  774,251.00 4900 736,666.00 4700 706,598.00
BASE BID + BID ALTERNATE A" 1.969,521.30 1,754,707.00 1,736,304.50 1,863,912.00
BID ALTERNATE "B" _
398 | 11803 | TN |RUBBERIZED ASPHALT CONCRETE - 8400 991,45200 7000 932,437.00 7850  926,53550 66.00 - 778,098.00
TYPE G
BASE BID + BID ALTERNATE "B" 2,200,213.30 1,012,893.00 1,026,174.00 1,936,312.00




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE I
PROJECT NO(S). 5151; FEDERAL PROGRAM NO. STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

{(WUMBER OF BIDS RECEIVED -7)

IO’ GRADY PAVING, INC.

BID SUMMARY ' 7513 WYANDOTTE STREET
ENGINEER'S ESTIMATE |
T Tvounmam view ca 4043
(650) 966-1926 PHONE
(650) 966-1946 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNITPRICE  TOTAL | UNITPRICE  TOTAL
1 LS |TRAFFIC CONTROL 11000000 110,00000] 200,00000  200,000.00
1 [S |ASPHALT CONCRETE MIX DESIGN 3,000.00 3,000.00 2,000.00 2,000.00
23871 | SY |GRIND AC PAVING (WEDGE CUT AND 450 106,519.50 150 3550650
CONFORMS)
3 7,021 SY |GRIND 3" EXISTING PAVEMENT f000  79,210.00 240 19,010.40
TAPERING TO 1.8" AT GUTTER LIP
5 | 69.000 | GSF |6 DEEPLIFT ASPHALT CONCRETE 375 250,087.50 350 241,81500
SPOT REPAIRS
6 | 17441 | GF |8 DEEP LIFT ASPHALT CONCRETE 475 B2,84A75 460 80,228.60
SPOT REPAIRS
7 2007 TN |ASPHALT CONCRETE OPEN GRADE 4950 104,296.50 5100 113,778.00
B 2,308 LF|REMOVE AND REPLACE AC BERM 975  22,503.00 500  11,540.00
9 150 [F|REMOVE AND REPLACE DRIVEWAY 15.00 2,250.00 40.00 6,000.00
HUMP
0 260 EA |INSTALL DETECTOR LOOPS (TYPE A) 44000 114,400.00 60000 156,000.00
1 70 EA |INGTALL DETECTOR LOOPS (TYPE D) 44000 30,800.00 85000 4550000
12 80 EA  |ADJUST EXISTING WATER VALVE BOX 25000 22,250.00 20000 17,800.00
TO GRADE
13 20 EA_|REPLACE WATER VALVE BOX AND 330.00 6,600.00 200.00 4,000.00
ADJUST TO GRADE
1 3| EA |ADIJUST MONUMEHT BOX TO GRADE 30000 10,2000 200.00 6,800.00
15 32 EA |REPLACE MONUMENT BOX AND 3000 11,200.00 250.00 8,000.00
ADJUST TO GRADE

Page 7 of 9




CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE Il
PROJECT NO(S). 5151; FEDERAL PROGRAM NO, STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

(MUMBER OF BIDS RECEIVED - 7)

IO' GRADY PAVING, INC.

BID SUMMARY , 2513 WYANDOTTE STREET
ENGINEERS ESTIMATE  H) oUNTAIN VIEW GA 94043
(650) 966-1926 PHONE
650)966-1946 . FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNITPRICE  TOTAL | UNITPRICE  TOTAL |
1 65 EA |ADJUST SDISEWER MH FRAME TO 45000 29,250.00 30000 19,500.00
GRADE
17 1 EA |REPLACE SD/SEWER MH FRAME AND 850.00 850.00 500.00 500.00
ADJUST TO GRADE
18 7 EA |ADJUST SEWER RISER TO GRADE 200.00 1,400.00 300.00 2,100.00
19 [ 300 EA |TYPE "A' PAVEMENT MARKERS | 2.00 6,066.00 180 5,450.40
(WHITE, NON-REFLECTIVE)
20 924 EA |TYPE "AY" PAVEMENT MARKERS 250 7,310.00 180 1,663.20
(YELLOW, NON-REFLEGTIVE)
21 579 EA_ |TYPE "D’ PAVEMENT MARKERS (2- 3.00 1,737.00 315 1823.85
WAY, YELLOW REFLECTIVE)
7 851 EA |TYPE "G’ PAVEMENT MARKERS 3.00 2,553.00 315 2,680.65
(CLEAR REFLECTIVE)
23 3l5 EA [TYPE "H' PAVEMENT MARKERS 3.00 1,035.00 315 1,086.75
(YELLOW REFLECTIVE) :
24 | 9,364 [F |# THERMOPLASTIC STRIPE (WHITE) 0,55 515020 | 0.30 2,809.20
% | 21438 | LF |# THERMOPLASTIC STRIPE (YELLOW 055 11,790.90 0.30 643140
% | 16171 | LF |6" THERMOPLASTIC STRIPE (WHITE) 080 12,036.80 055 8,894.05
277 | 6457 LF |8" THERMOPLASTIC STRIPE (WHITE) 120 7.7148.40 100 6,457.00
28 | 6472 LF |17 THERMOPLASTIC STRIPE (WHITE) 275 17,798.00 215 13,914.80
2 761 LF |12 THERMOPLASTIC STRIPE 275 2,092.75 2.15 1636.15
: (YELLOW)
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CITY OF HAYWARD

ARTERIAL PAVEMENT REHABILITATION - PHASE Il
PROJECT NO(S). 5151; FEDERAL PROGRAM NO. STPL-5050(027)
BIDS OPENED: AUGUST 20, 2002

(NUMBER OF BIDS RECEIVED - 7)

0 GRADY PAVING, INC.

BID SUMMARY 2513 WYANDOTTE STREET
NGH !
ENGINEER'S ESTIMATE MOUNTAIN VIEW CA 94043
(650) 966-1926 PHONE
— ) 650) 966-1946 FAX]
ITEM | QUANTITY | UNIT DESCRIPTION UHHT PRICE TOTAL UNIT PRICE _TOTAL
30 8314 LF  |THERMOPLASTIC PAVEMENT 3.00 24,942.00 3.00 24,942.00
MARKING (WHITE)
31 1 LS |ADMINISTRATIVE CHANGE ORDERS 125,000.00 125,000.00 125,000.00 125,000.00
BASE BID TOTAL 1,217,821.30 1,172,876.95
_BID ALTERNATE 'TA" _
32A 15,034 TN |ASPHALT CONCRETE - TYPE A 50.00 751,700.00 60.00 902,040.00 |
BASE BID + BID ALTERNATE "A” v 1,969,521.30 2,074,916.95
BID‘ALTERNATE "B"
328 11,803 TN |RUBBERIZED ASPHALT CONCRETE - 84.00 991,452.00 80.00 944,240.00
TYPEG ‘
BASE BID + BID ALTERNATE "B" 2,209,273.30 2,117,116.95
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HAYWARD CITY COUNCIL
RESOLUTION NO.

Introduced by Council Member

RESOLUTION APPROVING ADDENDUM NO. 1 AND
AWARDING CONTRACT TO C.F. ARCHIBALD PAVING,
INC. FOR THE ARTERIAL PAVEMENT REHABILITATION
- PHASE III, PROJECT NO. 5151

WHEREAS, on May 14, 2002, the City Council approved the plans and
specifications for the Arterial Pavement Rehabilitation - Phase III, Project No. 5151, and
called for bids to be received on August 20, 2002; and

WHEREAS, on August 20, 2002, seven bids were received ranging from
$1,619,407.36 to $2,074,916.95 for the Base Bid plus Bid Alternate A, and ranging from
$1,737,173.35 to $2,117,116.95 for the Base Bid plus Bid Alternate B, and C.F. Archibald
Paving, Inc. submitted the low bid in the amount of $1,737,173.35, for the Base Bid plus Bid
Alternate B, which is 27 percent lower than the revised Engineer’s Estimate of $2,209,273.30;
and

WHEREAS, Addendum No. 1 reflects the actual date of the Notice to Proceed
issuance.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of
Hayward that Addendum No. 1 is hereby approved and adopted as part of the plans and
specifications for the project.

BE IT FURTHER RESOLVED that C.F. Archibald Paving, Inc. is hereby
awarded the contract for the Arterial Pavement Rehabilitation - Phase III, Project No. 5151, in
accordance with the plans and specifications adopted therefor and on file in the office of the
City Clerk of the City of Hayward at and for the price named and stated in the bid of the
hereinabove specified bidder, and all other bids are hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and
directed to execute an agreement for the award of the contract on behalf of the City of
Hayward, in an amount not to exceed $1,737,173.35, in a form to be approved by the City
Attorney.




IN COUNCIL, HAYWARD, CALIFORNIA , 2002

ADOPTED BY THE FOLLOWING VOTE:

AYES: COUNCIL MEMBERS:
MAYOR:

NOES: COUNCIL. MEMBERS:
ABSTAIN: COUNCIL MEMBERS:

ABSENT: COUNCIL MEMBERS:

ATTEST:
City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Artorney of the City of Hayward
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HAYWARD CITY COUNCIL

RESOLUTION NO.

Introduced by Council Member

RESOLUTION AMENDING RESOLUTION 02-087, AS
AMENDED, THE BUDGET RESOLUTION FOR
CAPITAL IMPROVEMENT PROJECTS FOR FISCAL
YEAR 2002-03, RELATING TO A TRANSFER OF
FUNDS FROM THE MEASURE D FUND TO THE
STREET SYSTEM IMPROVEMENTS FUND, FUND 413
AND AN APPROPRIATION OF FUNDS FROM THE
STREET SYSTEM IMPROVEMENTS FUND, FUND 413
TO THE ARTERIAL PAVEMENT REHABILITATION-
PHASE III PROJECT, PROJECT NO. 5151

BE IT RESOLVED by the City Council of the City of Hayward that
Resolution No. 02-087, as amended, the Budget Resolution for Capital Projects for fiscal
year 2002-03, is hereby amended by approving a transfer of $117,766 from the Measure D
Fund to the Street System Improvements Fund, Fund 413, and an appropriation of
$146,000 from the Street System Improvements Fund, Fund 413 to the Arterial Pavement
Rehabilitation-Phase III Project, Project No. 5151.

IN COUNCIL, HAYWARD, CALIFORNIA , 2002

ADOPTED BY THE FOLLOWING VOTE:

AYES: COUNCIL MEMBERS:
MAYOR:

NOES: COUNCIL MEMBERS:
ABSTAIN: COUNCIL MEMBERS:
ABSENT: COUNCIL MEMBERS:

ATTEST:
City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward




